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1.0 REFERENCES 
• DI-MGMT-81987 (Latest revision unless stated otherwise): Statistical Process Control (SPC) Plan 
• MIL-STD-1916 (Revision as stated on Technical Data Package List (TDPL)): Department of Defense 

(DoD) Preferred Methods for Acceptance of Product 

2.0 REQUIREMENTS 
An SPC Plan and SPC Report shall be submitted in accordance with the descriptions and requirements 
of DI-MGMT-81987. This requirement is regarding SPC being used as a method of controlling a 
manufacturing process. If no SPC is being used in the subcontractors manufacturing operations, an 
exception must be submitted in writing and approved per the instructions given in the General Supplier 
Quality Clause “S1” for exceptions. 
  
Suppliers are also encouraged to consider SPC as an alternate method for lot acceptance, as referenced 
in MIL-STD-1916. The contractor shall verify process capability, the current minimum values of process 
capability are equivalent to a Process Capability Index (Cpk) of 2.00 for critical characteristics and 1.33 
for majors. If this is of interest, please make this interest known to your General Dynamics Ordnance and 
Tactical Systems (GD-OTS) Supply Chain contact and your GD-OTS Supplier Quality Engineer for further 
discussion. 
 
Three data submittals are required for this clause.  A General SPC Plan, a Detailed SPC Plan and a SPC 
Report.  The General SPC Plan (S6-1) will discuss the philosophy of the organization with regards to the 
use of SPC, how variables are selected for data capture, and how the data is used for process control. 
This would include a discussion of how AIE requirements will be included in the SPC Plan. Should the 
supplier choose to utilize SPC for acceptance, the gaging used for the SPC must be approved by GD-
OTS in advance. The Detailed SPC Plan (S6-2) will specify the precise variables to be addressed by 
SPC, show any existing information for processes already under control by virtue of relatively continuous 
production and show the format of the data report that will be submitted. The SPC Report (S6-3) will 
provide the data for GD-OTS production as outlined in the Detailed SPC Plan.  
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3.0 QUALITY CLAUSE DELIVERABLES (QCD) 
Microsoft Office or PDF formats are preferred.  All subcontractor data submittals shall be in English.  These 
data items shall be submitted to GD-OTS in accordance with the QCD as indicated below.  The method of 
submission to GD-OTS St. Petersburg is specified in the General Supplier Quality Clause “S1” Section 3.0 
Subcontractor Data Submission Instructions. Unless otherwise agreed upon, deliverables required within 
this QCD contain CUI and must be marked and transmitted in accordance with DoDI 5200.48, “Controlled 
Unclassified Information (CUI).”   

NO. TITLE CUI 
GD-OTS 

APPROVAL 
REQUIRED 

SUBMITTAL TIMING/FREQUENCY 

S6-1 General 
SPC Plan Yes Yes 

Unless otherwise directed in the 
Subcontract/Purchase Order (PO) or 
Special Instructions document provided 
by GD-OTS; QCD is due 60 calendar 
days prior to production, First Article 
(FA), or Physical Configuration Audit 
(PCA), whichever comes first. 

S6-2 Detailed 
SPC Plan  Yes Yes 

Unless otherwise directed in the 
Subcontract/Purchase Order (PO) or 
Special Instructions document provided 
by GD-OTS; QCD is due 60 calendar 
days prior to production, First Article 
(FA), or Physical Configuration Audit 
(PCA), whichever comes first. 
 

S6-3 SPC 
Report Yes Yes 

Unless otherwise directed in the 
Subcontract/PO or Special Instructions 
document provided by GD-OTS; QCD is 
due 7 calendar days after completion of 
a deliverable production lot. 

4.0 REVISION HISTORY 
REV DATE CHANGE 

0 06/09/2023 ECN23315-Initial Release 
1 01/11/2024 CUI Updates 
2 10/14/2025 Remove the Quality Clause website link in Section 3.0 
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